
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

PROJECT: DORMITORY, POPE AIR FORCE BASE, GA

POC: mary.m.corbin@sas02.usace.army.mil

SUBJECT SOLICITATION IS AMENDED TO PROVIDE THE MINUTES AND ATTENDENCE ROSTER FROM THE PRE-PROPOSAL CONFERENCE
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2. Clause 52.236-4 Physical Data has been revised to list the physical data provided in the solicitation.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
4.  TECHNICAL SPECIFICATION CHANGES:  The revised  and added sections listed below (Revised and Added 
by Amendment No. 0002) are hereby added to and made a part of the solicitation.  Revised or added information is 
underlined and deleted information is struck out.  Revisions can be located in the appropriate volume of 
specifications by searching for an asterisk and amendment number (i.e., *1). 
 
Revised Sections  Added Section 
 
Project Table of Contents 
Appendix A   
01010 
01012 
     01312A 
01500 
 
5. CONTRACT DRAWINGS:  There are no drawing revisions issued with this amendment. 
6. Minutes of conference and attendance roster are attached. 
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Pre-proposal Conference 
 Dormitory 

L.I. TMKH033002, FY-03 
Pope, NC 

 
1.  The Pre-proposal Conference for the Dormitory was held on 20 February 
2003 at Pope Air Force Base in the conference room in the building behind 
building 280 on Interceptor Road. Mr. Welch called the meeting to order at 
09:30. 
 
2.Enclosed is a copy of the attendee sign-in sheet (Encl # 1). 
 
3.Mr. Welch started the meeting with introductions of attendees and a brief 
overview of the project scope.  The proposers were requested to put all 
questions in the RFI system for the official response, but that an attempt 
would be made to provide general clarifications if possible. Each proposer 
would designate one POC for the RFI system. The proposers acknowledged 
receipt of CD’s through the mail. Items/questions discussed are as follows: 
 
                                       Contracting Issues 
 

Offerors were reminded that if they were offering as a Joint Venture 
that block 14 of the SF 1442 needed to contain the name of the Joint 
Venture. They were also advised to start working with their SBA 
representative to have the Joint Venture Approved. 

 
 Offerors were advised of increased security requirements at the 

District and that proposals must be date/time stamped by the mail 
room personnel. They were therefore cautioned to allow sufficient 
time to deliver proposals.  

 
 It was requested that the proposal receipt time be extended past 2:00 

p.m. Proposal time is now 3:30 p.m. 
 

 Question was asked if faxed modifications were authorized. Response 
is NO they are not. 

 
 Question was asked on how betterments would be evaluated.  

Response was that betterments are to be identified in accordance with 
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Paragraph 4, page 19 of 201. Total bid will include all betterments in 
cost. 

 
 If fast track is proposed this must be reflected in the schedule. 

 
 Question was asked what is the impact upon fast track design if the 

Government exercises Option 3 for an additional 16 rooms after the 
design has already begun. The 100% Site/Utility Design Submittal 
shall be designed assuming the additional 16 rooms will be 
constructed. 

 
 Question was asked about life span of three options. This is stated on 

page 95 of 201 where it states the Contracting Officer has until Oct 
31, 2003 to exercise any and or all options. 

 
 Question was asked about telephone charges in Section 1500, page 5, 

Paragraph 1.5.5. This paragraph has been revised. 
 

 Proposals are due 24 March 2003 at 3:30 PM. 
 
                                              Architectural Issues 
 

 Willie Murphy stated that the gross square feet of the project could 
not exceed the totals in Section 1010, paragraph 21.6. (Picnic shelter 
is not included in the gross square feet.) 

 
 Willie Murphy discussed the mandatory requirements in Section 

1010, paragraph 1.3. 
 

 Willie Murphy discussed the items that shall be developed by the 
proposer in Section 1010, paragraph 1.4. 

 
 Willie Murphy discussed the room module for the project. Closets are 

oversized because the bulk storage area has been deleted from the 
project. Room sizes can vary, but must meet minimum and maximum 
sizes authorized in the Air Force Enlisted Dormitory Design Guide , 
Appendix B1. 
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 Willie Murphy discussed the Commons Building for the project. This 
building has the mechanical room which serves the entire project. 
Room size can vary. Piping will be underground to dorms. 

 
Willie Murphy discussed the floor heights for the project. Building 

height/anything permanent  can not exceed the glide slope limit 
referenced in Section 1010, paragraph 1.5. Any cranes/construction 
equipment exceeding this limit will need FAA approval. The finish 
floor (FF) elevations can vary, but the FF elevations for the dormitory  
buildings must be the same elevation. The Common building can have 
a different FF elevation. See Section 1010, paragraph 12.4.3. 

 
 Willie Murphy discussed the building footprints for the project. These 

can vary slightly to account for topographical conditions. 
 
 Willie Murphy stated the range top is one single unit. 

 
 Question was asked on what type of warranty is required for the 

standing seam metal roof. See Section 01010, paragraph 21.7.2. 
 
                                              Site Issues 
 

 Site survey was done by LS3P associates as part of the RFP package.  
 

 Detention areas shown may or may not be required. 
 

 Force Protection issues were discussed. Unified Facilities Criteria 
(UFC 4-010-01) DOD Minimum Antiterrorism  Standards for 
Buildings, dated 31 July 2002  apply to the project and must be 
followed. 

 
 Parking lot options. Offerors may increase number of spaces if 

possible, but must maintain the existing trees shown on site plan. 
 

 Location of existing site utilities were discussed and existing site 
utilities which needed to be rerouted were also discussed. 
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                                            Pope Air Force Base Issues 
 

 Digging permi  ts are required. Usually approved within 10- 15 days. 
 
 

 Road closings must meet DOD requirements. Advertise in 
newspaper/BCE must approve. 

 
 Contractor vehicle access and personal access to Pope was discussed 

and clarified. 
 

  
 
                                        Geotechnical Issues 
 
 

 Stephen Welch requested all proposers look closely at the 
Geotechnical Report in Appendix E, and boring logs and  lab test data 
shown on the drawings. Subsurface conditions are less than desirable 
for conventional spread footings, especially for the dormitory 
buildings.  

 
 
                                    
                                       Handicapped Issues 
 

 Question was asked regarding handicapped accessible spaces and 
what buildings are to be handicapped accessible.  Response was that 
only Common Building is required to be handicapped accessible. 

 
 Question was asked if elevator needed to be handicapped accessible. 

Accessibility for persons with disabilities is not needed for upper 
floors, but a commercial elevator is required. 

 
 Question was asked if module needed to be handicapped accessible. 

Response was that it did not need to be handicapped accessible. 
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                                   Miscellaneous Issues 
 

 Question was asked if the IBC or UBC would govern in this project.  
Response is that IBC will govern this project. Refer to Unified 
Facilities Criteria (UFC), Design: General Building Requirements, 
dated 31 July 2002. 

 
 Question was asked if AutoCadd and Microstation are still both 

required. This is being researched and response will be provided at a 
later date. 

 
 

 It was discussed that any future contractor site visits could be 
arranged by calling Mr. Hossien Kamalbake at the Pope Resident 
Office (910) 907-3130 ext 203. 

 
4. The meeting adjourned at 1100 for a site visit to see the project site. 
 
 

Stephen Welch 
Project Manager 






